BURLINGTON INTERNATIONAL AIRPORT
TERMINAL INTEGRATION PROJECT
AIP No. TBD
ADDENDUM NO. 1

June 23, 2020

The attention of Bidders submitting proposal for the subject Contract is called to the following
Addendum to the Plans and/or Specifications. The revisions set forth herein, whether of omissions,
additions or substitutions are to be included in and form a part of the Proposal submitted. The
bidders must acknowledge receipt of this Addendum on Page BP-1 of the Bid Proposal, using the
Addendum number and date shown above.

GENERAL

Addendum Item 1.01 — Basis of Design Report “Appendix A” Full Size Drawings

PDF drawings for Appendix A to the Basis of Design Report are being released in full-size (36” x
48”) format.

The full-size drawings are attached to this Addendum.

SPECIFICATIONS — FRONT END

Addendum Item 1.02 — Table of Contents

REPLACE, Table of Contents (Page iii only). This page is being replaced to note the release of full-
size drawings under this Addendum. The revised Page iii is attached to this Addendum.

Addendum Item 1.03 — General Provisions

REVISE, under General Provisions, Page GP-35, Section 80-01 Subletting of contract, the second
paragraph that reads:

“The Contractor shall perform, with his organization, an amount of work equal to at least
twenty five percent (25%) of the total contract cost.”

To Read:

“The Contractor shall perform, with his organization, an amount of work equal to at least
five percent (5%) of the total contract cost.”

The revised Page GP-35 is attached to this Addendum.



END OF ADDENDUM NO. 1

Three (3) Attachments follow:

1. Full-size Drawings, Appendix ‘A’ to Basis of Design Report (31 Sheets, including cover)
2. Table of Contents, Page iii
3. General Provisions, Page GP-35
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BTV Terminal Integration Project

Section 80 Execution and Progress

80-01 Subletting of contract. The Owner will not recognize any subcontractor on the work. The
Contractor shall at all times when work is in progress be represented either in person, by a qualified
superintendent, or by other designated, qualified representative who is duly authorized to receive and
execute orders of the Resident Project Representative (RPR).

The Contractor shall perform, with his organization, an amount of work equal to at least five percent (5%)
of the total contract cost. [Percentage changed by Addendum No. 1]

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety,
shall be presented for the consideration and approval of the Owner, and shall be consummated only on the
written approval of the Owner.

The Contractor shall provide copies of all subcontracts to the RPR fourteen (14) days prior to being
utilized on the project. As a minimum, the information shall include the following:

e Subcontractor's legal company name.
e Subcontractor's legal company address, including County name.
e Principal contact person's name, telephone and fax number.

o Complete narrative description, and dollar value of the work to be performed by the
subcontractor.

o Copies of required insurance certificates in accordance with the specifications.
e  Minority/ non-minority status.

80-02 Notice to proceed (NTP). The Owners notice to proceed will state the date on which contract time
commences. The Contractor is expected to commence project operations within fourteen (14) days of the
NTP date. The Contractor shall notify the RPR at least twenty-four (24) hours in advance of the time
contract operations begins. The Contractor shall not commence any actual operations prior to the date on
which the notice to proceed is issued by the Owner.

80-03 Execution and progress. Unless otherwise specified, the Contractor shall submit their coordinated
construction schedule showing all work activities for the RPR’s review and acceptance at least fourteen
(14) days prior to the start of work. The Contractor’s progress schedule, once accepted by the RPR, will
represent the Contractor's baseline plan to accomplish the project in accordance with the terms and
conditions of the Contract. The RPR will compare actual Contractor progress against the baseline
schedule to determine that status of the Contractor's performance. The Contractor shall provide sufficient
materials, equipment, and labor to guarantee the completion of the project in accordance with the plans
and specifications within the time set forth in the proposal.

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RPR’s
request, submit a revised schedule for completion of the work within the contract time and modify their
operations to provide such additional materials, equipment, and labor necessary to meet the revised
schedule. Should the execution of the work be discontinued for any reason, the Contractor shall notify the
RPR at least twenty-four (24) hours in advance of resuming operations.

General Provisions GP-35
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